DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/21/2002

* * * BID CHECK REPORT * * * TIME: 10:32
PSSE JOB NO : 02C505 REVISION NO : 1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO : 006404 REGION NO  : 3 AWARDED ON : Jul 1 2002
VERSION NO :2 WORK ORDER# : XL1228
HWY SR 702 e LOW BIDDER ~-----—= =——=—=—==—= 2ND BIDDER -—-----= ——————m 3RD BIDDER -------
TITLE : SR 702 WOODWORTH & COMPANY, INC WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF
MCKENNA TO SR 7 - PAVING 1200 E "D" ST 3200 113TH AVE SW 6819 S 228TH ST
02C505 KENT, WA 98032-2961
PROJECT . STP-EMOZ (001) TACOMA WA 984211710 OLYMPIA WA 985129160 TUKWILA WA 981382050
COUNTY(S)  : PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
PREPARATION
1 MOBILIZATION
L.S. 28.58 % -21.39% 7.57%
59,496.48 76,500.00 17,004 46,770.00 -12,726 64,000.00 4,504
2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -60.87% -63.32% -18.49%
12,268.00 4,800.00 -7,468 4,500.00 -7,768 10,000.00 -2,268
3 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -57.26% -76.26% -71.51%
10,530.00 4,500.00 -6,030 2,500.00 -8,030 3,000.00 -7,530
GRADING
4 MINOR ROADWAY EXCAVATION INCLUDING HAUL
L.S. -68.84 % -80.17 % -68.84%
17,650.00 5,500.00 -12,150 3,500.00 -14,150 5,500.00 -12,150
5 PAVEMENT REPAIR EXCAVATION INCL. HAUL
6585.0000 S.Y. 2.1000 0.0000 -100.00 % 8.0000 280.95% 9.5000 352.38%
13,828.50 0.00 -13,829 52,680.00 38,852 62,557.50 48,729
SURFACING
6 SHOULDER FINISHING
18.0800 MI. 3,620.0000 0.0000 -100.00 % 1,600.0000 -55.80% 1,350.0000 -62.71%
65,449.60 0.00 -65,450 28,928.00 -36,522 24,408.00 -41,042
LIQUID ASPHALT
7 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00% 0.00%
9,900.00 9,900.00 9,900.00 9,900.00
ASPHALT CONCRETE PAVEMENT
8 CRACK SEALING
EST. 0.00% 0.00% 0.00%
38,800.00 38,800.00 38,800.00 38,800.00
9 PLANING BITUMINOUS PAVEMENT
1550.0000 S.Y. 10.5000 5.0000 -52.38% 4.3000 -59.05% 8.0000 -23.81%
16,275.00 7,750.00 -8,525 6,665.00 -9,610 12,400.00 -3,875

10 ASPHALT CONC. FOR PAVEMENT REPAIR
2700.0000 TON 46.0000 45.0000 -2.17% 51.0000 10.87 % 46.5000 1.09%
124,200.00 121,500.00 -2,700 137,700.00 13,500 125,550.00 1,350



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/21/2002

* * * BID CHECK REPORT * * * TIME: 10:32
PSSE JOB NO : 02C505 REVISION NO : 1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO : 006404 REGION NO  : 3 AWARDED ON : Jul 1 2002
VERSION NO :2 WORK ORDER# : XL1228
WY SR 702 e LOW BIDDER ~-----—= =——=—=—==—= 2ND BIDDER -—-----= ——————m 3RD BIDDER -------
TITLE : SR 702 WOODWORTH & COMPANY, INC WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF
MCKENNA TO SR 7 - PAVING 1200 E "D" ST 3200 113TH AVE SW 6819 S 228TH ST
02C505 KENT, WA 98032-2961
PROJECT . STP-EMOZ (001) TACOMA WA 984211710 OLYMPIA WA 985129160 TUKWILA WA 981382050
COUNTY(S)  : PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
ASPHALT CONCRETE PAVEMENT
11 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 58-22
15500.0000 TON 38.5000 35.9000 -6.75% 33.5000 -12.99 % 34.0000 -11.69%
596,750.00 556,450.00 -40,300 519,250.00 -77,500 527,000.00 -69,750
12 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
20,128.50 20,128.50 20,128.50 20,128.50
13 COMPACTION PRICE ADJUSTMENT
caLcC 0.00% 0.00% 0.00%
13,419.00 13,419.00 13,419.00 13,419.00
14 ASPHALT CONC. APPROACH CL. A
600.0000 TON 59.5000 70.0000 17.65% 80.0000 34.45% 65.0000 9.24%
35,700.00 42,000.00 6,300 48,000.00 12,300 39,000.00 3,300
EROSION CONTROL AND PLANTING
15 TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN
L.S. 0.00% -80.00% 0.00%
1,000.00 1,000.00 0 200.00 -800 1,000.00 0
16 ESC LEAD
7.0000 DAY 240.0000 100.0000 -58.33% 25.0000 -89.58% 550.0000 129.17%
1,680.00 700.00 -980 175.00 -1,505 3,850.00 2,170
17 SEEDING AND FERTILIZING BY HAND
260.0000 S.Y. 10.0000 2.5000 -75.00 % 3.0000 -70.00 % 2.0000 -80.00%
2,600.00 650.00 -1,950 780.00 -1,820 520.00 -2,080
18 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00% 0.00%
11,000.00 11,000.00 11,000.00 11,000.00
TRAFFIC
19 FLEXIBLE GUIDE POST
112.0000 EACH 20.6700 25.0000 20.95% 25.0000 20.95% 25.0000 20.95%
2,315.04 2,800.00 485 2,800.00 485 2,800.00 485

20 PAINT LINE
155500.0000 L.F. 0.0800 0.0800 0.00% 0.0800 0.00% 0.0800 0.00%
12,440.00 12,440.00 0 12,440.00 0 12,440.00 0



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/21/2002
* * * BID CHECK REPORT * * * TIME: 10:32
PSSE JOB NO : 02C505 REVISION NO : 1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO : 006404 REGION NO  : 3 AWARDED ON : Jul 1 2002
VERSION NO :2 WORK ORDER# : XL1228
WY SR 702 e LOW BIDDER ~-----—= =——=—=—==—= 2ND BIDDER -—-----= ——————m 3RD BIDDER -------
TITLE : SR 702 WOODWORTH & COMPANY, INC WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF
MCKENNA TO SR 7 - PAVING 1200 E "D" ST 3200 113TH AVE SW 6819 S 228TH ST
02C505 KENT, WA 98032-2961
PROJECT . STP-EMOZ (001) TACOMA WA 984211710 OLYMPIA WA 985129160 TUKWILA WA 981382050
COUNTY(S)  : PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
TRAFFIC
21 PLASTIC STOP LINE
434.0000 L.F. 8.4300 3.5000 -58.48% 3.5000 -58.48 % 3.5000 -58.48%
3,658.62 1,519.00 -2,140 1,519.00 -2,140 1,519.00 -2,140
22 PLASTIC TRAFFIC ARROW
2.0000 EACH 180.0000 50.0000 -72.22% 50.0000 -72.22% 50.0000 -72.22%
360.00 100.00 -260 100.00 -260 100.00 -260
23 PLASTIC DRAINAGE MARKING
34.0000 EACH 18.5000 15.0000 -18.92% 15.0000 -18.92 % 15.0000 -18.92 %
629.00 510.00 -119 510.00 -119 510.00 -119
24 RAISED PAVEMENT MARKER TYPE 2
6.0000 HUND 325.0000 350.0000 7.69% 350.0000 7.69% 350.0000 7.69%
1,950.00 2,100.00 150 2,100.00 150 2,100.00 150
25 TEMPORARY PAVEMENT MARKING
52750.0000 L.F. 0.1050 0.1000 -4.76% 0.0600 -42.86 % 0.1200 14.29%
5,538.75 5,275.00 -264 3,165.00 -2,374 6,330.00 791
26 RUMBLE BAR
L.S 75.00 % 75.00 % 75.00 %
200.00 350.00 150 350.00 150 350.00 150
27 PERMANENT SIGNING
L.S -16.67% -16.67 % -10.26 %
7,800.00 6,500.00 -1,300 6,500.00 -1,300 7,000.00 -800
28 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 3,900.0000 2,600.0000 -33.33% 4,500.0000 15.38% 4,000.0000 2.56%
7,800.00 5,200.00 -2,600 9,000.00 1,200 8,000.00 200
29 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
L.S. -77.68% -85.12 % -70.24%
6,720.00 1,500.00 -5,220 1,000.00 -5,720 2,000.00 -4,720
30 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 155.88 % -26.47% 252.94 %
3,400.00 8,700.00 5,300 2,500.00 -900 12,000.00 8,600
31 CONTRACTOR PILOTED TRAFFIC CONTROL
324.0000 HR 41.0000 48.0000 17.07% 42.0000 2.44% 41.0000 0.00%
13,284.00 15,552.00 2,268 13,608.00 324 13,284.00 0



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/21/2002

* * * BID CHECK REPORT * * * TIME: 10:32
PSSE JOB NO : 02C505 REVISION NO : 1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO : 006404 REGION NO  : 3 AWARDED ON : Jul 1 2002
VERSION NO :2 WORK ORDER# : XL1228
WY SR 702 e LOW BIDDER ~-----—= =——=—=—==—= 2ND BIDDER -—-----= ——————m 3RD BIDDER -------
TITLE : SR 702 WOODWORTH & COMPANY, INC WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF
MCKENNA TO SR 7 - PAVING 1200 E "D" ST 3200 113TH AVE SW 6819 S 228TH ST
02C505 KENT, WA 98032-2961
PROJECT STP-PMOZ (001 TACOMA WA 984211710 OLYMPIA WA 985129160 TUKWILA WA 981382050
COUNTY(S)  : PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
TRAFFIC
32 TRAFFIC CONTROL LABOR
1260.0000 HR 35.0000 40.0000 14.29% 35.0000 0.00% 35.0000 0.00%
44,100.00 50,400.00 6,300 44,100.00 0 44,100.00 0
33 TRAFFIC CONTROL SUPERVISOR
490.0000 HR 36.0000 43.0000 19.44% 45.0000 25.00 % 44.0000 22.22%
17,640.00 21,070.00 3,430 22,050.00 4,410 21,560.00 3,920
34 CONSTRUCTION SIGNS CLASS A
596.0000 S.F. 11.0000 18.0000 63.64% 10.0000 -9.09% 9.0000 -18.18 %
6,556.00 10,728.00 4,172 5,960.00 -596 5,364.00 -1,192
OTHER ITEMS
35 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00% 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0 0.00 0 0.00 0
36 ADJUST MONUMENT CASE AND COVER
13.0000 EACH 200.0000 275.0000 37.50% 200.0000 0.00% 250.0000 25.00 %
2,600.00 3,575.00 975 2,600.00 0 3,250.00 650
37 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
5,875.00 5,875.00 5,875.00 5,875.00
38 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
39 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
40 SPCC PLAN
L.S. 25.00 % -58.33% -16.67%
1,200.00 1,500.00 300 500.00 -700 1,000.00 -200
41 SPCC LEAD
2.0000 DAY 280.0000 250.0000 -10.71% 25.0000 -91.07% 550.0000 96.43%

560.00 500.00 -60 50.00 -510 1,100.00 540



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* *x %

DATE: 06/21/2002

BID CHECK REPORT TIME: 10:32
PSSE JOB NO : 02C505 REVISION NO : 1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO : 006404 REGION NO  : 3 AWARDED ON : Jul 1 2002
VERSION NO :2 WORK ORDER# : XL1228
WY SR 702 e LOW BIDDER ~-----—= =——=—=—==—= 2ND BIDDER -—-----= ——————m 3RD BIDDER -------
TITLE : SR 702 WOODWORTH & COMPANY, INC WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF
MCKENNA TO SR 7 - PAVING 1200 E "D" ST 3200 113TH AVE SW 6819 S 228TH ST
02C505 KENT, WA 98032-2961
PROJECT STP-PMOZ (001 TACOMA WA 984211710 OLYMPIA WA 985129160 TUKWILA WA 981382050
COUNTY(S)  : PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
OTHER ITEMS
42 MAILBOX SUPPORT TYPE 1
64.0000 EACH 190.0000 200.0000 5.26% 200.0000 5.26% 110.0000 -42.11%
12,160.00 12,800.00 640 12,800.00 640 7,040.00 -5,120
43 MAILBOX SUPPORT TYPE 2
38.0000 EACH 462.5000 400.0000 -13.51% 425.0000 -8.11% 220.0000 -52.43%
17,575.00 15,200.00 -2,375 16,150.00 -1,425 8,360.00 -9,215
44 ASPHALT CONC. FOR PRELEVELING CL. G
1000.0000 TON 35.0000 38.5000 10.00 % 44.0000 25.71% 50.0000 42.86%
35,000.00 38,500.00 3,500 44,000.00 9,000 50,000.00 15,000
CONTRACT TOTAL $1,260,040.49 $1,137,295.50 -9.74% $1,154,576.50 -8.37% $1,188,119.00 -5.71%



DOT RGGBRO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/21/2002
- * * * BID CHECK REPORT * * * TIME: 10:32
PSSE JOB NO : 02C505 REVISION NO :1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO : 006404 REGION NO 13 AWARDED ON : Jul 1 2002
VERSION NO :2 WORK ORDER# : XL1228
WY SR 702 e 4TH BIDDER -------
TITLE : SR 702 TUCCI & SONS, INC.
MCKENNA TO SR 7 - PAVING 4224 WALLER RD E
02C505
PROJECT . STP-PMO2 (001) TACOMA WA 984431099
COUNTY(S)  : PIERCE CONTRACTOR NUMBER : 832800
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ $ DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S -68.07%
59,496.48 19,000.00 -40,496
2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -40.50 %
12,268.00 7,300.00 -4,968
3 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -83.38%
10,530.00 1,750.00 -8,780
GRADING
4  MINOR ROADWAY EXCAVATION INCLUDING HAUL
L.S. -66.01%
17,650.00 6,000.00 -11,650
5 PAVEMENT REPAIR EXCAVATION INCL. HAUL
6585.0000 S.Y. 2.1000 10.3500 392.86%
13,828.50 68,154.75 54,326
SURFACING
6 SHOULDER FINISHING
18.0800 MI. 3,620.0000 1,250.0000 -65.47%
65,449.60 22,600.00 -42,850
LIQUID ASPHALT
7 ANTI-STRIPPING ADDITIVE
EST. 0.00%
9,900.00 9,900.00
ASPHALT CONCRETE PAVEMENT
8 CRACK SEALING
EST. 0.00%
38,800.00 38,800.00
9 PLANING BITUMINOUS PAVEMENT
1550.0000 S.Y. 10.5000 2.7500 -73.81%
16,275.00 4,262.50 -12,013
10 ASPHALT CONC. FOR PAVEMENT REPAIR
2700.0000 TON 46.0000 65.2000 41.74%
124,200.00 176,040.00 51,840



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/21/2002

* * * BID CHECK REPORT * * * TIME: 10:32
PSSE JOB NO : 02C505 REVISION NO :1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO : 006404 REGION NO 13 AWARDED ON : Jul 1 2002
VERSION NO :2 WORK ORDER# : XL1228
WY SR 702 e 4TH BIDDER -------
TITLE : SR 702 TUCCI & SONS, INC.
MCKENNA TO SR 7 - PAVING 4224 WALLER RD E
02C505
PROJECT STP-PMO2 (001) TACOMA WA 984431099
COUNTY(S)  : PIERCE CONTRACTOR NUMBER : 832800
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ $ DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
ASPHALT CONCRETE PAVEMENT
11 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 58-22
15500.0000 TON 38.5000 39.0000 1.30%
596,750.00 604,500.00 7,750
12 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00%
20,128.50 20,128.50
13 COMPACTION PRICE ADJUSTMENT
CALC 0.00%
13,419.00 13,419.00
14 ASPHALT CONC. APPROACH CL. A
600.0000 TON 59.5000 86.1500 44.79%
35,700.00 51,690.00 15,990
EROSION CONTROL AND PLANTING
15 TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN
L.S. 50.00 %
1,000.00 1,500.00 500
16 ESC LEAD
7.0000 DAY 240.0000 500.0000 108.33%
1,680.00 3,500.00 1,820
17 SEEDING AND FERTILIZING BY HAND
260.0000 S.Y. 10.0000 4.0000 -60.00 %
2,600.00 1,040.00 -1,560
18 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00%
11,000.00 11,000.00
TRAFFIC
19 FLEXIBLE GUIDE POST
112.0000 EACH 20.6700 25.0000 20.95%
2,315.04 2,800.00 485

20 PAINT LINE
155500.0000 L.F. 0.0800 0.0900 12.50 %
12,440.00 13,995.00 1,555



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/21/2002

* * * BID CHECK REPORT * * * TIME: 10:32
PS&E JOB NO : 02C505 REVISION NO :1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO : 006404 REGION NO : 3 AWARDED ON : Jul 1 2002
VERSION NO :2 WORK ORDER# : XL1228
HWY SR 702 e 4TH BIDDER —----—--
TITLE : SR 702 TUCCI & SONS, INC.
MCKENNA TO SR 7 - PAVING 4224 WALLER RD E
02C505
PROJECT STP-PM02 (001) TACOMA WA 984431099
COUNTY(S) : PIERCE CONTRACTOR NUMBER : 832800
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
TRAFFIC
21 PLASTIC STOP LINE
434.0000 L.F. 8.4300 5.0000 -40.69%
3,658.62 2,170.00 -1,489
22 PLASTIC TRAFFIC ARROW
2.0000 EACH 180.0000 125.0000 -30.56%
360.00 250.00 -110
23 PLASTIC DRAINAGE MARKING
34.0000 EACH 18.5000 25.0000 35.14 %
629.00 850.00 221
24 RAISED PAVEMENT MARKER TYPE 2
6.0000 HUND 325.0000 325.0000 0.00%
1,950.00 1,950.00 0
25 TEMPORARY PAVEMENT MARKING
52750.0000 L.F. 0.1050 0.0600 -42.86 %
5,538.75 3,165.00 -2,374
26 RUMBLE BAR
L.S. 325.00%
200.00 850.00 650
27 PERMANENT SIGNING
L.S. -16.67 %
7,800.00 6,500.00 -1,300
28 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 3,900.0000 2,300.0000 -41.03%
7,800.00 4,600.00 -3,200
29 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
L.S. -3.27%
6,720.00 6,500.00 -220
30 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 52.94 %
3,400.00 5,200.00 1,800

31 CONTRACTOR PILOTED TRAFFIC CONTROL
324.0000 HR 41.0000 46.6500 13.78%
13,284.00 15,114.60 1,831



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/21/2002

* * * BID CHECK REPORT * * * TIME: 10:32
PSSE JOB NO : 02C505 REVISION NO :1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO : 006404 REGION NO 13 AWARDED ON : Jul 1 2002
VERSION NO :2 WORK ORDER# : XL1228
WY SR 702 e 4TH BIDDER -------
TITLE : SR 702 TUCCI & SONS, INC.
MCKENNA TO SR 7 - PAVING 4224 WALLER RD E
02C505
PROJECT STP-PMO2 (001) TACOMA WA 984431099
COUNTY(S)  : PIERCE CONTRACTOR NUMBER : 832800
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ $ DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
TRAFFIC
32 TRAFFIC CONTROL LABOR
1260.0000 HR 35.0000 37.1000 6.00%
44,100.00 46,746.00 2,646
33 TRAFFIC CONTROL SUPERVISOR
490.0000 HR 36.0000 47.7000 32.50%
17,640.00 23,373.00 5,733
34 CONSTRUCTION SIGNS CLASS A
596.0000 S.F. 11.0000 15.0000 36.36%
6,556.00 8,940.00 2,384
OTHER ITEMS
35 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00%
0.00 0.00 0
36 ADJUST MONUMENT CASE AND COVER
13.0000 EACH 200.0000 325.0000 62.50 %
2,600.00 4,225.00 1,625
37 ROADSIDE CLEANUP
EST. 0.00%
5,875.00 5,875.00
38 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00%
5.00 5.00
39 MINOR CHANGE
CALC 0.00%
-1.00 -1.00
40 SPCC PLAN
L.S. -58.33%
1,200.00 500.00 -700
41  SPCC LEAD
2.0000 DAY 280.0000 500.0000 78.57%

560.00 1,000.00 440



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 06/21/2002
TIME: 10:32

PSSE JOB NO : 02C505 REVISION NO :1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO : 006404 REGION NO 13 AWARDED ON : Jul 1 2002
VERSION NO :2 WORK ORDER# : XL1228
WY SR 702 e 4TH BIDDER -------
TITLE : SR 702 TUCCI & SONS, INC.
MCKENNA TO SR 7 - PAVING 4224 WALLER RD E
02C505
PROJECT STP-PMO2 (001) TACOMA WA 984431099
COUNTY(S)  : PIERCE CONTRACTOR NUMBER : 832800
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ $ DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
42 MAILBOX SUPPORT TYPE 1
64.0000 EACH 190.0000 200.0000 5.26%
12,160.00 12,800.00 640
43 MAILBOX SUPPORT TYPE 2
38.0000 EACH 462.5000 400.0000 -13.51%
17,575.00 15,200.00 -2,375
44 ASPHALT CONC. FOR PRELEVELING CL. G
1000.0000 TON 35.0000 56.2500 60.71%
35,000.00 56,250.00 21,250
CONTRACT TOTAL $1,260,040.49 $1,299,442.35 3.13%



